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Addendum No. 2

Dear Contractor:;

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN CONTRA COSTA
COUNTY IN AND NEAR MARTINEZ FROM ARTHUR ROAD UNDERCROSSING TO 0.5 MILE NORTH OF
MOCOCO OVERHEAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, February 19, 2014.

This addendum is being issued to revise the project plans, replace the Notice to Bidders and Special Provisions
and revise the Federal Minimum Wages with Modification Number 3 dated January 31, 2014.

Project plan sheets 1, 2, 3, 4, 6, 7, 8, 10, 12, 13, 14, 19, 20, 21, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 33, 45, 46,
48, 49, 51, 52, 53, 54, 55, 56, 57, 58, 115, 116, 120, 127, 128, 129, 131, 132, 144, 145, 147, 153, 158, 161, 166,
169, 170, 171 and 172 are replaced and attached for substitution for the like-numbered sheets.

Project plan sheets 18A, 18B, 20A, 32A, 32B, 32C, 51A, 51B, 129A, 131A,148A and 148B are added and
attached for addition to the project plans.

The following Information Handouts are added as attached:

California Department of Fish and Wildlife Notification 1600-2013-005-3 (Amendment) Agreements dated
November 14, 2013

United States Fish and Wildlife Service (Biological Opinion) dated November 27, 2013
Geotechnical Laboratory Test Results
The following Information Handouts are replaced as attached:
United States Army Corps of Engineers Non-Reporting Nationwide 404 Permit 404 Permit (Amendments)
Water Quality Information Handout

Revised Final Foundation Report, Bridge No0.28-0171S dated August 16, 2013
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In the Bid book, in the "Bid Item List," Items 3, 5, 13, 28, 33, 49, 57, 72, 73, 74, 76, 77, 78, 81, 82, 121, 122, 123
and 130, are revised, ltems 146, 147, 148, 149, 150, 151, 152, 153, 154, 155, 156, 157, 158, 159, 160, 161, 162,
163, 164 and 165 are added and Items 24, 26, 30, 75 and 145 are deleted as attached.

To Bid book holders:
In the Bid book, the "Bid ltem List" is replaced as attached. The attached Bid ltem List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature
page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to
arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
This addendum and attachments and are available for the Contractors' download on the Web site:
http:/lwww.dot.ca.gov/hg/esc/oelproject_ads_addenda/04/04-3A8704

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.

Sincerely,

MOHSEN SULTAN

Chief, Office of Plans, Specifications & Estimates
Office Engineer

Division of Engineering Services

Attachments



BID ITEM LIST

04-3A8704
Item | Item Item Description Unit of Estimated | Unit Price Item Total
No. |Code Measure | Quantity
1 070030 |LEAD COMPLIANCE PLAN LS
LUMP SUM | LUMP SUM
2 080050 | PROGRESS SCHEDULE LS
(CRITICAL PATH METHOD) LUMP SUM | LUMP SUM
3 090100 | TIME-RELATED OVERHEAD (WDAY) WDAY 315
4 026042 | TEMPORARY CONSTRUCTION ACCESS LS
LUMP SUM | LUMP SUM
5 026043 | TEMPCORARY TIMBER CONSTRUCTION SQFT 110,000
MAT
6 120090 | CONSTRUCTION AREA SIGNS LS
LUMP SUM | LUMP SUM
7 120100 | TRAFFIC CONTROL SYSTEM LS
LUMP SUM | LUMP SUM
8 120149 | TEMPORARY PAVEMENT MARKING SQFT 770
(PAINT)
9 120159 | TEMPORARY TRAFFIC STRIPE (PAINT) LF 1,780
10 120165 | CHANNELIZER (SURFACE MOUNTED) EA 35
1" 120300 | TEMPORARY PAVEMENT MARKER EA 38
12 128652 | PORTABLE CHANGEABLE MESSAGE LS
SIGN (LS) LUMP SUM | LUMP SUM
13 129000 | TEMPORARY RAILING (TYPE K) LF 4,470
14 129100 | TEMPORARY CRASH CUSHION MODULE |EA 75
15 130100 |JOB SITE MANAGEMENT LS
LUMP SUM | LUMP SUM
16 130300 | PREPARE STORM WATER POLLUTION LS
PREVENTION PLAN LUMP SUM | LUMP SUM
17 130310 | RAIN EVENT ACTION PLAN EA 22 500.00 11,000.00
18 130320 | STORM WATER SAMPLING AND EA 15
ANALYSIS DAY
19 026044 |WATER QUALITY SAMPLING AND EA 260
ANALYSIS DAY
20 026045 | CORRUGATED STEEL PANEL EA 26

3

REPLACED PER ADDENDUM NO. 2 DATED JANUARY 31, 2014




BID ITEM LIST

04-3A8704
Item |ltem Item Description Unit of Estimated | Unit Price Item Total
No. |Code Measure | Quantity
21 130330 | STORM WATER ANNUAL REPORT EA 1 2,000.00 2,000.00
22 026046 | WATER QUALITY MONITORING REPORT |EA 14
23 130530 | TEMPCRARY HYDRAULIC MULCH SQYD 3,000
(BONDED FIBER MATRIX)
24 BLANK
25 130620 | TEMPORARY DRAINAGE INLET EA 1
PROTECTION
26 BLANK
27 130640 | TEMPCORARY FIBER ROLL LF 500
28 130670 | TEMPORARY REINFORCED SILT FENCE |LF 2,100
29 130730 | STREET SWEEPING LS
LUMP SUM | LUMP SUM
30 BLANK
31 130900 | TEMPORARY CONCRETE WASHOUT LS
LUMP SUM | LUMP SUM
32 026049 | EXCAVATION AND TRANSPORTATION LS
PLAN LUMP SUM | LUMP SUM
33 141000 | TEMPORARY FENCE (TYPE ESA) LF 2,370
34 141001 | HEALTH AND SAFETY PLAN LS
LUMP SUM | LUMP SUM
35 141103 | REMOVE YELLOW THERMOPLASTIC LF 1,450
TRAFFIC STRIPE (HAZARDOUS WASTE)
36 141120 | TREATED WOOD WASTE LB 5,000
37 150202 | CORE AND PRESSURE GROUT DOWEL LF 1,035
38 150227 | ABANDON PIPELINE EA 1
39 150605 | REMOVE FENCE LF 460
40 150661 | REMOVE GUARDRAIL LF 160
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BID ITEM LIST

04-3A8704
ltem |Item Item Description Unit of |Estimated |UnitPrice |Item Total
No. |Code Measure | Quantity
41 160714 | REMOVE THERMOPLASTIC TRAFFIC LF 2,430
STRIPE
42 1507156 | REMOVE THERMOPLASTIC PAVEMENT SQFT 270
MARKING
43 150722 | REMOVE PAVEMENT MARKER EA 140
44 150744 | REMOVE ROADSIDE SIGN (WOOD POST) |EA 1
45 160747 | REMOVE ROADSIDE SIGN (STRAP AND EA 1
SADDLE BRACKET METHOD)
46 1562320 | RESET ROADSIDE SIGN EA 3
47 1562383 | RELOCATE ROADSIDE SIGN (STRAP AND | EA 1
SADDLE BRACKET METHOD)
48 1563103 | COLD PLANE ASPHALT CONCRETE SQYD 760
PAVEMENT
49 153123 | REMOVE CONCRETE (SQYD) SQYD 50
50 153221 | REMOVE CONCRETE BARRIER LF 330
51 1563226 | REFINISH BRIDGE DECK SQFT %
52 156585 | REMOVE CRASH CUSHION EA 1
53 157550 | BRIDGE REMOVAL LS
LUMP SUM | LUMP SUM
54 157560 |BRIDGE REMOVAL (PORTION) LS
LUMP SUM | LUMP SUM
55 160102 | CLEARING AND GRUBBING (LS) LS
LUMP SUM | LUMP SUM
56 170101 | DEVELOP WATER SUPPLY LS
LUMP SUM | LUMP SUM
57 190101 [ ROADWAY EXCAVATION CcYy 1,920
58 192003 [STRUCTURE EXCAVATION (BRIDGE) cYy 570
(F)
59 192037 [ STRUCTURE EXCAVATION CcYy 117.6
(F (RETAINING WALL)
60 193003 | STRUCTURE BACKFILL (BRIDGE) cY 6

F
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BID ITEM LIST

04-3A8704
Item | Iltem Item Description Unit of Estimated | Unit Price Item Total
No. |Code Measure | Quantity
61 193013 | STRUCTURE BACKFILL CY 734
(F) (RETAINING WALL)
62 044369 |LIGHTWEIGHT EMBANKMENT MATERIAL |CY 1,070
(F) (CELLULAR CONCRETE) (CLASS 1Il)
63 044370 |CLASS 3 PERMEABLE MATERIAL CY 65
(F)
64 044371 |IMPORTED BORROW CY 35
(LIGHTWEIGHT AGGREGATE)
65 198050 | EMBANKMENT cY 240
66 198209 | SUBGRADE ENHANCEMENT sSQYD 480
GEOTEXTILE CLASS B2
67 198250 | GEOSYNTHETIC REINFORCEMENT sSQyYD 120
68 200002 | ROADSIDE CLEARING LS
LUMP SUM | LUMP SUM
69 204099 |PLANT ESTABLISHMENT WORK LS
LUMP SUM | LUMP SUM
70 210010 | MOVE-IN/MOVE-OUT EA 5
(EROSION CONTROL)
71 210210 |EROSION CONTROL (DRY SEED) (SQFT) | SQFT 58,000
72 210270 |ROLLED EROSION CONTROL PRODUCT |SQFT 23,000
(NETTING)
73 210300 |HYDROMULCH SQFT 156,000
74 210350 |FIBER ROLLS LF 5,820
75 BLANK
76 210430 | HYDROSEED SQFT 97,500
77 210600 | COMPOST SQFT 156,000
78 210630 | INCORPORATE MATERIALS SQFT 132,000
79 250401 | CLASS 4 AGGREGATE SUBBASE cY 810
80 260303 | CLASS 3 AGGREGATE BASE (CY) cY 710

6

REPLACED PER ADDENDUM NO. 2 DATED JANUARY 31, 2014




BID ITEM LIST

04-3A8704
Item | ltem Item Description Unit of |Estimated | Unit Price Item Total
No. |Code Measure | Quantity
81 390132 | HOT MIX ASPHALT (TYPE A) TON 1,000
82 394073 | PLACE HOT MIX ASPHALT DIKE (TYPE A) |LF 1,740
83 394090 | PLACE HOT MIX ASPHALT SQYD 35
(MISCELLANEOUS AREA)
84 490591 | 60" PERMANENT STEEL CASING LF 913
85 490609 |60" CAST-IN-DRILLED-HOLE CONCRETE |LF 913
PILING
86 044372 | 54" CAST-IN-DRILLED-HOLE CONCRETE |LF 370
PILING (ROCK SOCKET)
87 490801 | STEEL SHEET PILING SQFT 5,260
88 495115 | FURNISH 24" CAST-IN-STEEL SHELL LF 1,550
CONCRETE PILING
89 495116 | DRIVE 24" CAST-IN-STEEL SHELL EA 20
CONCRETE PILE
90 510053 | STRUCTURAL CONCRETE, BRIDGE cY 1,713
F)
91 510060 | STRUCTURAL CONCRETE, RETAINING cY 72.6
F WALL
92 511064 | FRACTURED RIB TEXTURE SQFT 1,100
F)
93 511106 | DRILL AND BOND DOWEL F 1,713
94 511110 | DRILL AND BOND DOWEL EA 10
(CHEMICAL ADHESIVE)
95 5190388 | JOINT SEAL (MR 1") EF 58
96 519095 | JOINT SEAL ASSEMBLY (MR 4") LF 32
97 519102 | JOINT SEAL (TYPE AL) LF 52
98 520102 | BAR REINFORCING STEEL (BRIDGE) LB 808,520
(F)
99 520103 | BAR REINFORCING STEEL LB 3,798
F (RETAINING WALL)
100 |550102 | STRUCTURAL STEEL (BRIDGE) LB 284,425
(F)
74
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BID ITEM LIST

04-3A8704

Item |ltem Item Description Unit of Estimated Unit Price | Item Total
No. |Code Measure | Quantity
101 | 560248 | FURNISH SINGLE SHEET ALUMINUM SQFT 24

SIGN (0.063"-UNFRAMED)
102 | 560249 | FURNISH SINGLE SHEET ALUMINUM SQFT 48

SIGN (0.080"-UNFRAMED)
103 | 562002 | METAL (BARRIER MOUNTED SIGN) LB 360
104 |566011 | ROADSIDE SIGN - ONE POST EA 6
105 | 568001 |INSTALL SIGN (STRAP AND SADDLE EA 1

BRACKET METHOD)
106 |590115 | CLEAN AND PAINT STRUCTURAL STEEL |LS

LUMP SUM | LUMP SUM
107 | 044373 | CLEAN AND PAINT PILING LS
LUMP SUM | LUMP SUM

108 | 044374 |GEOMEMBRANE SQYD 290
109 | 721810 | SLOPE PAVING (CONCRETE) CY 17
110 | 750498 | MISCELLANEOUS METAL LB 36,000
(F) (RESTRAINER - CABLE TYPE)
111 | 750505 | BRIDGE DECK DRAINAGE SYSTEM LB 880
(F)
112 | 800103 | TEMPORARY FENCE (TYPE CL-6) LF 750
113 800302 | CHAIN LINK FENCE LF 30

(TYPE CL-3, VINYL-CLAD)
114 800360 | CHAIN LINK FENCE (TYPE CL-6) LE 340
115 | 802620 |16' CHAIN LINK GATE (TYPE CL-6) EA 1
116 | 026050 | TEMPORARY 16' CHAIN LINK GATE EA 1

(TYPE CL-6)
117 | 026051 | CONCRETE BARRIER MARKER EA 160
118 820107 | DELINEATOR (CLASS 1) EA 14
119 |820118 |GUARD RAILING DELINEATOR EA 36
120 |820134 | OBJECT MARKER (TYPE P) EA 2
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BID ITEM LIST

04-3A8704

Item |ltem Item Description Unit of Estimated Unit Price Item Total

No. |Code Measure | Quantity

121 | 820190 | SPECIAL MARKER EA 4

122 | 832016 | MIDWEST GUARDRAIL SYSTEM (7' POST) | LF 880

123 | 832070 | VEGETATION CONTROL SQYD 440
(MINOR CONCRETE)

124 | 833136 | CONCRETE BARRIER LF 4

(7 (TYPE 25R MODIFIED)

125 | 839543 | TRANSITION RAILING (TYPE WB-31) EA 3

126 |839576 | END CAP (TYPEA) EA 1

127 | 839584 | ALTERNATIVE IN-LINE TERMINAL EA 1
SYSTEM

128 |839585 | ALTERNATIVE FLARED TERMINAL EA 1
SYSTEM

129 |026052 |[CRASH CUSHION (TYPE SCL-100GM) EA 1

130 |839703 |CONCRETE BARRIER (TYPE 60C) LF 550

131 |839704 |CONCRETE BARRIER (TYPE 60D) LF 37

132 | 026053 | PORTABLE CONCRETE BARRIER LF 330
(TYPE 60K)

133 |839723 | CONCRETE BARRIER (TYPE 732B) LF 9.5

(F)

134 | 044375 | CONCRETE BARRIER LF 1,360

(F) (TYPE 742 MODIFIED)

135 | 840504 |4" THERMOPLASTIC TRAFFIC STRIPE LF 6,190

136 | 840506 |8" THERMOPLASTIC TRAFFIC STRIPE LF 840

137 | 840508 |8" THERMOPLASTIC TRAFFIC STRIPE LF 300
(BROKEN 12-3)

138 | 840515 | THERMOPLASTIC PAVEMENT MARKING | SQFT 470

139 |850111 | PAVEMENT MARKER EA 190
(RETROREFLECTIVE)

140 | 860090 | MAINTAINING EXISTING TRAFFIC LS
MANAGEMENT SYSTEM ELEMENTS LUMP SUM | LUMP SUM
DURING CONSTRUCTION
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BID ITEM LIST

04-3A8704
Item |Iltem Item Description Unitof [Estimated |Unit Price Item Total
No. |Code Measure | Quantity
141 | 860150 |SIGNAL AND LIGHTING (TEMPORARY) LS
LUMP SUM | LUMP SUM
142 | 860201 |SIGNAL AND LIGHTING LS
LUMP SUM | LUMP SUM
143 | 860460 |LIGHTING AND SIGN ILLUMINATION LS
LUMP SUM | LUMP SUM
144 | 026054 | TRAFFIC OPERATIONS SYSTEM LS
LUMP SUM | LUMP SUM
145 | BLANK
146 | 026926 | TEMPORARY STORM WATER RUN-ON
BYPASS AND DEWATERING SYSTEM LS LUMP SUM | LUMP SUM
147 | 026927 | RECONSTRUCT DOWNDRAINS
LS LUMP SUM | LUMP SUM
148 | 026928 |SPECIES PROTECTION
LS LUMP SUM | LUMP SUM
149 |190185 | SHOULDER BACKING TON 18
150 | 194001 |DITCH EXCAVATION CcY 93
151 [ 198010 |IMPORTED BORROW (CY) CY 66
152 | 202006 |SOIL AMENDMENT cY 16
1563 |202038 |PACKET FERTILIZER EA 430
154 | 204009 | PLANT (GROUP I) EA 430
155 |204013 | PLANT (GROUP M) EA 1,790
156 |205035 | WOOD MULCH CY 50
157 | 205051 | FOILAGE PROTECTOR EA 430
158 | 026929 |IMPORTED BIOFILTRATION SOIL CcYy 64
159 [210280 |ROLLED EROSION CONTROL PRODUCT [SQFT 58,000
(BLANKET)
160 | 680902 |6" PERFORATED PLASTIC PIPE LF 120

UNDERDRAIN

10

REPLACED PER ADDENDUM NO. 2 DATED JANUARY 31, 2014




BID ITEM LIST

04-3A8704

Item |ltem Item Description Unit of |Estimated |UnitPrice |Iltem Total
No. |Code Measure | Quantity
161 | 680903 |6" NON-PERFORATED PLASTIC PIPE LF 120

UNDERDRAIN
162 |720110 | SMALL-ROCK SLOPE PROTECTION cY 1.3
F)
163 | 721420 | CONCRETE (DITCH-LINING) CY 2
164 |729011 | ROCK SLOPE PROTECTION FABRIC SQYD 190

(CLASS 8)
165 |[999990 | MOBILIZATION LS

LUMP SUM | LUMP SUM
TOTAL BID: $
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